
DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

MEADOW VALLEY CONTRACTORS, 
INC.
230 NORTH 1680 EAST
SUITE C-1
ST. GEORGE,UT 84790

Unit Price Amount

10/07/2010 Page 1 of 9
Bidder:

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 175,000.00 175,000.00 110,000.00 110,000.00 90,000.00 90,000.00

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 124,400.00 124,400.00 150,000.00 150,000.00

Borrow0205600103 1300 cu yd 8.00 10,400.00 23.50 30,550.00 40.00 52,000.00

Remove Guardrail0222100754 775 ft 2.25 1,743.75 2.70 2,092.50 3.00 2,325.00

Remove Precast Concrete Barrier0222101705 280 ft 3.65 1,022.00 17.00 4,760.00 12.00 3,360.00

Untreated Base Course0272100106 3500 cu yd 23.00 80,500.00 17.00 59,500.00 55.00 192,500.00

W-Beam Guardrail Transition Eleme0284100307 2 Each 1,834.51 3,669.02 2,270.00 4,540.00 2,300.00 4,600.00

nt

W-Beam Guardrail Median Barrier0284100768 863 ft 25.00 21,575.00 26.50 22,869.50 27.00 23,301.00

W-Beam Guardrail 72 inch Wood Pos0284100869 588 ft 19.30 11,348.40 22.00 12,936.00 23.00 13,524.00

t

W-Beam Guardrail Anchor Type 102841009010 31 Each 660.54 20,476.74 757.00 23,467.00 765.00 23,715.00

Crash Cushion Type  C02843001511 32 Each 4,774.11 152,771.52 4,430.00 141,760.00 4,500.00 144,000.00

Crash Cushion Type H02843004012 25 Each 2,048.43 51,210.75 1,950.00 48,750.00 2,000.00 50,000.00

High tension Cable Barrier (3 or 02845001*13 172645 ft 14.25 2,460,191.25 9.50 1,640,127.50 11.25 1,942,256.25

4 Cable Sys.) 10' post Spacing

High tension Cable Barrier (3 or 02845002*14 4570 ft 14.25 65,122.50 19.00 86,830.00 27.00 123,390.00

4 Cable Sys.) 5' post Spacing

W-Beam Barrier with Cable Attachm02845003*15 32 Each 1,200.00 38,400.00 541.00 17,312.00 550.00 17,600.00

ent Rail (Single Sided)

Cable/W-Beam  Anchor Assembly  (S02845004*16 20 Each 5,000.00 100,000.00 2,210.00 44,200.00 600.00 12,000.00

ingle Sided)

Median W-Beam Barrier w/Cable Att02845005*17 24 Each 1,000.00 24,000.00 4,000.00 96,000.00 685.00 16,440.00

achment Rail (2 Sided)

Median Cable/W-Beam  Anchor Assem02845006*18 24 Each 5,000.00 120,000.00 397.00 9,528.00 685.00 16,440.00

bly  ( 2 Sided)

Cable / Concrete Bridge Parapet D02845007*19 7 Each 2,150.00 15,050.00 1,290.00 9,030.00 1,400.00 9,800.00

eparture Bracket

Cable Attachment Rail02845008*20 11 Each 1,000.00 11,000.00 541.00 5,951.00 550.00 6,050.00

NCHRP-350 Approved Cable Terminal02845009*21 1 Each 3,500.00 3,500.00 3,260.00 3,260.00 3,030.00 3,030.00

Tension Gages02845010*22 3 Each 5,000.00 15,000.00 2,330.00 6,990.00 1,975.00 5,925.00

Cable Posts02845011*23 200 Each 42.00 8,400.00 39.50 7,900.00 53.50 10,700.00

                                                                                          Subtotal 3,455,380.93 2,512,753.50 2,912,956.25

01:

Mobilization01285001024 1 Lump 25,000.00 25,000.00 25,000.00 25,000.00 15,000.00 15,000.00



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

MEADOW VALLEY CONTRACTORS, 
INC.
230 NORTH 1680 EAST
SUITE C-1
ST. GEORGE,UT 84790

Unit Price Amount

10/07/2010 Page 2 of 9
Bidder:

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

Traffic Control01554000525 1 Lump 10,000.00 10,000.00 5,450.00 5,450.00 20,000.00 20,000.00

Borrow02056001026 500 cu yd 8.00 4,000.00 23.00 11,500.00 51.00 25,500.00

Remove Guardrail02221007527 225 ft 2.25 506.25 2.70 607.50 2.75 618.75

Remove Precast Concrete Barrier02221017028 1 ft 3.65 3.65 17.50 17.50 10.00 10.00

Untreated Base Course02721001029 1000 cu yd 23.00 23,000.00 17.00 17,000.00 47.50 47,500.00

W-Beam Guardrail Transition Eleme02841003030 1 Each 1,834.51 1,834.51 2,270.00 2,270.00 2,295.00 2,295.00

nt

W-Beam Guardrail Median Barrier02841007631 150 ft 25.00 3,750.00 26.50 3,975.00 27.00 4,050.00

W-Beam Guardrail 72 inch Wood Pos02841008632 50 ft 19.30 965.00 22.00 1,100.00 22.50 1,125.00

t

W-Beam Guardrail Anchor Type 102841009033 3 Each 660.54 1,981.62 757.00 2,271.00 765.00 2,295.00

Crash Cushion Type  C02843001534 4 Each 4,774.11 19,096.44 4,430.00 17,720.00 4,475.00 17,900.00

Crash Cushion Type H02843004035 4 Each 2,048.40 8,193.60 1,950.00 7,800.00 1,965.00 7,860.00

High Tension Cable Barrier (3 or 02845001*36 17515 ft 14.25 249,588.75 9.50 166,392.50 11.25 197,043.75

4 cable sys.) 10' Post Spacing

High Tension Cable Barrier (3 or 02845002*37 650 ft 14.25 9,262.50 19.00 12,350.00 27.00 17,550.00

4 cable sys.) 5' Post Spacing

W-Beam Barrier with Cable Attachm02845003*38 3 Each 1,200.00 3,600.00 541.00 1,623.00 550.00 1,650.00

ent Rail (Single Sided)

Cable/W-Beam Anchor Assembly (Sin02845004*39 1 Each 5,000.00 5,000.00 2,210.00 2,210.00 600.00 600.00

gle Sided)

Median W-Beam Barrier w/Cable Att02845005*40 4 Each 1,000.00 4,000.00 4,000.00 16,000.00 685.00 2,740.00

achment Rail (2 Sided)

Median Cable/W-Beam Anchor Assemb02845006*41 4 Each 5,000.00 20,000.00 2,290.00 9,160.00 685.00 2,740.00

ly (2 Sided)

                                                                                          Subtotal 389,782.32 302,446.50 366,477.50

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*42 $1,270.00 Cal d 120 Cal d 152,400.00 150 Cal d 190,500.00 150 Cal d 190,500.00

                                                                                          Subtotal 152,400.00 190,500.00 190,500.00

ENTAL

Contract Time-Additive #01 FIXED 00221000*43 $1,270.00 Cal d 17 Cal d 21,590.00 14 Cal d 17,780.00 21 Cal d 26,670.00

PRICE



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

MEADOW VALLEY CONTRACTORS, 
INC.
230 NORTH 1680 EAST
SUITE C-1
ST. GEORGE,UT 84790

Unit Price Amount

10/07/2010 Page 3 of 9
Bidder:

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

                                                                                          Subtotal 21,590.00 17,780.00 26,670.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 173,990

3,845,163.25

4,019,153.25

2,815,200.00

208,280

2,721,033.50

65.35 %

217,170

3,130,126.25

75.76 %

3,279,433.75



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Unit Price Amount

10/07/2010 Page 4 of 9
Bidder:

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 175,000.00 175,000.00 215,000.00 215,000.00 200,000.00 200,000.00

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 125,000.00 125,000.00 100,000.00 100,000.00

Borrow0205600103 1300 cu yd 8.00 10,400.00 30.00 39,000.00 30.00 39,000.00

Remove Guardrail0222100754 775 ft 2.25 1,743.75 3.00 2,325.00 2.00 1,550.00

Remove Precast Concrete Barrier0222101705 280 ft 3.65 1,022.00 10.00 2,800.00 5.00 1,400.00

Untreated Base Course0272100106 3500 cu yd 23.00 80,500.00 50.00 175,000.00 42.00 147,000.00

W-Beam Guardrail Transition Eleme0284100307 2 Each 1,834.51 3,669.02 1,932.00 3,864.00 2,200.00 4,400.00

nt

W-Beam Guardrail Median Barrier0284100768 863 ft 25.00 21,575.00 25.05 21,618.15 25.00 21,575.00

W-Beam Guardrail 72 inch Wood Pos0284100869 588 ft 19.30 11,348.40 16.35 9,613.80 22.00 12,936.00

t

W-Beam Guardrail Anchor Type 102841009010 31 Each 660.54 20,476.74 658.00 20,398.00 725.00 22,475.00

Crash Cushion Type  C02843001511 32 Each 4,774.11 152,771.52 4,295.00 137,440.00 4,200.00 134,400.00

Crash Cushion Type H02843004012 25 Each 2,048.43 51,210.75 1,510.00 37,750.00 1,900.00 47,500.00

High tension Cable Barrier (3 or 02845001*13 172645 ft 14.25 2,460,191.25 11.50 1,985,417.50 12.50 2,158,062.50

4 Cable Sys.) 10' post Spacing

High tension Cable Barrier (3 or 02845002*14 4570 ft 14.25 65,122.50 22.00 100,540.00 20.00 91,400.00

4 Cable Sys.) 5' post Spacing

W-Beam Barrier with Cable Attachm02845003*15 32 Each 1,200.00 38,400.00 774.00 24,768.00 600.00 19,200.00

ent Rail (Single Sided)

Cable/W-Beam  Anchor Assembly  (S02845004*16 20 Each 5,000.00 100,000.00 958.00 19,160.00 550.00 11,000.00

ingle Sided)

Median W-Beam Barrier w/Cable Att02845005*17 24 Each 1,000.00 24,000.00 1,305.00 31,320.00 650.00 15,600.00

achment Rail (2 Sided)

Median Cable/W-Beam  Anchor Assem02845006*18 24 Each 5,000.00 120,000.00 1,752.00 42,048.00 675.00 16,200.00

bly  ( 2 Sided)

Cable / Concrete Bridge Parapet D02845007*19 7 Each 2,150.00 15,050.00 1,705.00 11,935.00 500.00 3,500.00

eparture Bracket

Cable Attachment Rail02845008*20 11 Each 1,000.00 11,000.00 574.00 6,314.00 550.00 6,050.00

NCHRP-350 Approved Cable Terminal02845009*21 1 Each 3,500.00 3,500.00 3,215.00 3,215.00 2,800.00 2,800.00

Tension Gages02845010*22 3 Each 5,000.00 15,000.00 2,632.00 7,896.00 2,300.00 6,900.00

Cable Posts02845011*23 200 Each 42.00 8,400.00 44.75 8,950.00 44.00 8,800.00

                                                                                          Subtotal 3,455,380.93 3,031,372.45 3,071,748.50

01:

Mobilization01285001024 1 Lump 25,000.00 25,000.00 11,500.00 11,500.00 10,000.00 10,000.00



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Unit Price Amount

10/07/2010 Page 5 of 9
Bidder:

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Unit Price Amount

Traffic Control01554000525 1 Lump 10,000.00 10,000.00 20,000.00 20,000.00 35,000.00 35,000.00

Borrow02056001026 500 cu yd 8.00 4,000.00 30.00 15,000.00 25.00 12,500.00

Remove Guardrail02221007527 225 ft 2.25 506.25 3.00 675.00 3.00 675.00

Remove Precast Concrete Barrier02221017028 1 ft 3.65 3.65 30.00 30.00 100.00 100.00

Untreated Base Course02721001029 1000 cu yd 23.00 23,000.00 50.00 50,000.00 30.00 30,000.00

W-Beam Guardrail Transition Eleme02841003030 1 Each 1,834.51 1,834.51 1,932.00 1,932.00 2,150.00 2,150.00

nt

W-Beam Guardrail Median Barrier02841007631 150 ft 25.00 3,750.00 25.05 3,757.50 26.00 3,900.00

W-Beam Guardrail 72 inch Wood Pos02841008632 50 ft 19.30 965.00 16.32 816.00 21.50 1,075.00

t

W-Beam Guardrail Anchor Type 102841009033 3 Each 660.54 1,981.62 658.00 1,974.00 750.00 2,250.00

Crash Cushion Type  C02843001534 4 Each 4,774.11 19,096.44 4,295.00 17,180.00 4,200.00 16,800.00

Crash Cushion Type H02843004035 4 Each 2,048.40 8,193.60 1,510.00 6,040.00 1,850.00 7,400.00

High Tension Cable Barrier (3 or 02845001*36 17515 ft 14.25 249,588.75 11.50 201,422.50 12.25 214,558.75

4 cable sys.) 10' Post Spacing

High Tension Cable Barrier (3 or 02845002*37 650 ft 14.25 9,262.50 22.00 14,300.00 22.00 14,300.00

4 cable sys.) 5' Post Spacing

W-Beam Barrier with Cable Attachm02845003*38 3 Each 1,200.00 3,600.00 774.00 2,322.00 550.00 1,650.00

ent Rail (Single Sided)

Cable/W-Beam Anchor Assembly (Sin02845004*39 1 Each 5,000.00 5,000.00 958.00 958.00 600.00 600.00

gle Sided)

Median W-Beam Barrier w/Cable Att02845005*40 4 Each 1,000.00 4,000.00 1,305.00 5,220.00 675.00 2,700.00

achment Rail (2 Sided)

Median Cable/W-Beam Anchor Assemb02845006*41 4 Each 5,000.00 20,000.00 1,752.00 7,008.00 700.00 2,800.00

ly (2 Sided)

                                                                                          Subtotal 389,782.32 360,135.00 358,458.75

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*42 $1,270.00 Cal d 120 Cal d 152,400.00 90 Cal d 114,300.00 165 Cal d 209,550.00

                                                                                          Subtotal 152,400.00 114,300.00 209,550.00

ENTAL

Contract Time-Additive #01 FIXED 00221000*43 $1,270.00 Cal d 17 Cal d 21,590.00 15 Cal d 19,050.00 20 Cal d 25,400.00

PRICE



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Unit Price Amount

10/07/2010 Page 6 of 9
Bidder:

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Unit Price Amount

                                                                                          Subtotal 21,590.00 19,050.00 25,400.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 173,990

3,845,163.25

4,019,153.25

3,391,507.45

133,350

3,164,722.45

78.84 %

234,950

3,306,698.50

79.89 %

3,430,207.25



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

RMD HOLDINGS, LTD.
53861 GRATIOT
CHESTERFIELD,MI 48051

Unit Price Amount

10/07/2010 Page 7 of 9

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 175,000.00 175,000.00 345,395.00 345,395.00

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 215,852.00 215,852.00

Borrow0205600103 1300 cu yd 8.00 10,400.00 25.90 33,670.00

Remove Guardrail0222100754 775 ft 2.25 1,743.75 2.50 1,937.50

Remove Precast Concrete Barrier0222101705 280 ft 3.65 1,022.00 7.85 2,198.00

Untreated Base Course0272100106 3500 cu yd 23.00 80,500.00 58.35 204,225.00

W-Beam Guardrail Transition Eleme0284100307 2 Each 1,834.51 3,669.02 1,020.00 2,040.00

nt

W-Beam Guardrail Median Barrier0284100768 863 ft 25.00 21,575.00 24.65 21,272.95

W-Beam Guardrail 72 inch Wood Pos0284100869 588 ft 19.30 11,348.40 16.25 9,555.00

t

W-Beam Guardrail Anchor Type 102841009010 31 Each 660.54 20,476.74 1,110.00 34,410.00

Crash Cushion Type  C02843001511 32 Each 4,774.11 152,771.52 4,260.00 136,320.00

Crash Cushion Type H02843004012 25 Each 2,048.43 51,210.75 1,596.00 39,900.00

High tension Cable Barrier (3 or 02845001*13 172645 ft 14.25 2,460,191.25 14.98 2,586,222.10

4 Cable Sys.) 10' post Spacing

High tension Cable Barrier (3 or 02845002*14 4570 ft 14.25 65,122.50 20.40 93,228.00

4 Cable Sys.) 5' post Spacing

W-Beam Barrier with Cable Attachm02845003*15 32 Each 1,200.00 38,400.00 4,285.00 137,120.00

ent Rail (Single Sided)

Cable/W-Beam  Anchor Assembly  (S02845004*16 20 Each 5,000.00 100,000.00 1,823.00 36,460.00

ingle Sided)

Median W-Beam Barrier w/Cable Att02845005*17 24 Each 1,000.00 24,000.00 4,945.25 118,686.00

achment Rail (2 Sided)

Median Cable/W-Beam  Anchor Assem02845006*18 24 Each 5,000.00 120,000.00 2,351.85 56,444.40

bly  ( 2 Sided)

Cable / Concrete Bridge Parapet D02845007*19 7 Each 2,150.00 15,050.00 1,882.65 13,178.55

eparture Bracket

Cable Attachment Rail02845008*20 11 Each 1,000.00 11,000.00 946.05 10,406.55

NCHRP-350 Approved Cable Terminal02845009*21 1 Each 3,500.00 3,500.00 4,051.50 4,051.50

Tension Gages02845010*22 3 Each 5,000.00 15,000.00 2,615.00 7,845.00

Cable Posts02845011*23 200 Each 42.00 8,400.00 45.80 9,160.00

                                                                                          Subtotal 3,455,380.93 4,119,577.55

01:

Mobilization01285001024 1 Lump 25,000.00 25,000.00 21,556.00 21,556.00



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

RMD HOLDINGS, LTD.
53861 GRATIOT
CHESTERFIELD,MI 48051

Unit Price Amount

10/07/2010 Page 8 of 9

Unit Price Amount

Traffic Control01554000525 1 Lump 10,000.00 10,000.00 34,012.00 34,012.00

Borrow02056001026 500 cu yd 8.00 4,000.00 26.10 13,050.00

Remove Guardrail02221007527 225 ft 2.25 506.25 7.30 1,642.50

Remove Precast Concrete Barrier02221017028 1 ft 3.65 3.65 500.00 500.00

Untreated Base Course02721001029 1000 cu yd 23.00 23,000.00 59.15 59,150.00

W-Beam Guardrail Transition Eleme02841003030 1 Each 1,834.51 1,834.51 1,002.00 1,002.00

nt

W-Beam Guardrail Median Barrier02841007631 150 ft 25.00 3,750.00 23.80 3,570.00

W-Beam Guardrail 72 inch Wood Pos02841008632 50 ft 19.30 965.00 14.75 737.50

t

W-Beam Guardrail Anchor Type 102841009033 3 Each 660.54 1,981.62 704.40 2,113.20

Crash Cushion Type  C02843001534 4 Each 4,774.11 19,096.44 4,258.50 17,034.00

Crash Cushion Type H02843004035 4 Each 2,048.40 8,193.60 1,596.50 6,386.00

High Tension Cable Barrier (3 or 02845001*36 17515 ft 14.25 249,588.75 12.30 215,434.50

4 cable sys.) 10' Post Spacing

High Tension Cable Barrier (3 or 02845002*37 650 ft 14.25 9,262.50 23.80 15,470.00

4 cable sys.) 5' Post Spacing

W-Beam Barrier with Cable Attachm02845003*38 3 Each 1,200.00 3,600.00 4,283.50 12,850.50

ent Rail (Single Sided)

Cable/W-Beam Anchor Assembly (Sin02845004*39 1 Each 5,000.00 5,000.00 1,823.00 1,823.00

gle Sided)

Median W-Beam Barrier w/Cable Att02845005*40 4 Each 1,000.00 4,000.00 5,048.25 20,193.00

achment Rail (2 Sided)

Median Cable/W-Beam Anchor Assemb02845006*41 4 Each 5,000.00 20,000.00 2,361.70 9,446.80

ly (2 Sided)

                                                                                          Subtotal 389,782.32 435,971.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*42 $1,270.00 Cal d 120 Cal d 152,400.00 120 Cal d 152,400.00

                                                                                          Subtotal 152,400.00 152,400.00

ENTAL

Contract Time-Additive #01 FIXED 00221000*43 $1,270.00 Cal d 17 Cal d 21,590.00 17 Cal d 21,590.00

PRICE



DescriptionItem No.No. Qty Unit

Project No: F-R499(101)
Project Name: I-15 (MP 38 TO 184) AND I-70 (MP 0 TO 75.2) VAR. LOCATIONS
Desc of Construction: INSTALL MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: BEAVER (1), IRON (21), MILLARD (27), SEVIER (41), WASHINGTON 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

RMD HOLDINGS, LTD.
53861 GRATIOT
CHESTERFIELD,MI 48051

Unit Price Amount

10/07/2010 Page 9 of 9

Unit Price Amount

                                                                                          Subtotal 21,590.00 21,590.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 173,990

3,845,163.25

4,019,153.25

4,555,548.55

173,990

4,293,567.55

107.14 %


